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PRESTRESSED CONCRETE DECK PANELS MAY BE USED IN
LIEU OF METAL STAY-IN-PLACE FORMS IN ACCORDANCE
WITH ARTICLE 420-3 OF THE STANDARD
SPECIFICATIONS.

THE EXISTING STRUCTURE CONSISTING OF 4 SPANS OF
REINFORCED CONCRETE DECK GIRDERS AT 47'-6”EACH
AND A CLEAR ROADWAY WIDTH OF 24'-0“WITH ASPHALT
WEARING SURFACE ON SUBSTRUCTURE CONSISTING OF
REINFORCED CONCRETE CAPS ON STEEL PILES AT END
BENTS AND REINFORCED CONCRETE POST AND WEB
INTERIOR BENTS AND LOCATED AT THE SITE OF THE
PROPOSED STRUCTURE SHALL BE REMOVED. THE EXISTING
BRIDGE IS PRESENTLY NOT POSTED FOR LOAD LIMIT.
SHOULD THE STRUCTURAL INTEGRITY OF THE BRIDGE
DETERIORATE DURING CONSTRUCTION OF THE PROPOSED
STRUCTURE, A LOAD LIMIT MAY BE POSTED AND MAY BE
gggggg? AS FOUND NECESSARY DURING THE LIFE OF THE

REMOVAL OF THE EXISTING BRIDGE SHALL BE PERFORMED
SO AS NOT TO ALLOW DEBRIS TO FALL INTO THE WATER.
THE CONTRACTOR SHALL REMOVE THE BRIDGE AND SUBMIT
PLANS FOR DEMOLITION IN ACCORDANCE WITH ARTICLE
402-2 OF THE STANDARD SPECIFICATIONS.

THE CONTRACTOR WILL BE REQUIRED TO CONSTRUCT,
MAINTAIN AND AFTERWARDS REMOVE A TEMPORARY
STRUCTURE AT STATION 236+73.00 -L- FOR USE DURING
CONSTRUCTION OF THE PROPOSED STRUCTURE. SEE
SPECIAL PROVISIONS FOR CONSTRUCTION, MAINTENANCE
AND REMOVAL OF TEMPORARY STRUCTURE.

THE MATERIAL SHOWN IN THE CROSS-HATCHED AREA SHALL
BE EXCAVATED FOR A DISTANCE OF 35 FT.EACH

SIDE OF CENTERLINE ROADWAY AS DIRECTED BY THE
ENGINEER. THIS WORK WILL BE PAID FOR AT THE
CONTRACT LUMP SUM PRICE FOR UNCLASSIFIED
STRUCTURE EXCAVATION. FOR UNCLASSIFIED STRUCTURE
EXCAVATION, SEE SPECIAL PROVISIONS.

THE SUBSTRUCTURE OF THE EXISTING BRIDGE INDICATED
ON THE PLANS IS FROM THE BEST INFORMATION
AVATLABLE. SINCE THIS INFORMATION IS SHOWN FOR
THE CONVENIENCE OF THE CONTRACTOR, THE CONTRACTOR
SHALL HAVE NO CLAIM WHATSOEVER AGAINST THE
DEPARTMENT OF TRANSPORTATION FOR ANY DELAYS OR
ADDITIONAL COST INCURRED BASED ON DIFFERENCES
BETWEEN THE EXISTING BRIDGE SUBSTRUCTURE SHOWN ON
THE PLANS AND THE ACTUAL CONDITIONS AT THE
PROJECT SITE.

FOR SUBMITTAL OF WORKING DRAWINGS, SEE SPECIAL
PROVISIONS.

FOR FALSEWORK AND FORMWORK, SEE SPECIAL
PROVISIONS.
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&EQ‘S@&’E@SN@ h%SINrﬂEHEr\IcISNé REMOVAL oF | 42079 | 4'-0"9 | PERMANENT |~possuoLE UNCLASSIFIED | REINFORCED | GROOVING BRIDGE SPIRAL 54" | CONCRETE | PLAIN FILTER EVAZOT
: : DRILLED | DRILLED |STEEL CASING csL CLASS A REINFORCING| COLUMN | PRESTRESSED | HP 12 X 53 RIP RAP | FABRIC |ELASTOMERIC OTE
oy | Tewborany | staucTuRe | PTERS” [PIERS NOT| FOR 4-07@ | | 3ONIC. | TUBES | Siiuarne | sethele | BRIDCE | concReTE | ARFROACH | ™"STEEL™ | REINFORCING | CONCRETE |STEEL PiLes| BARRIER | ciass 11 | " FoR BEARINGS | 227NI
¢ IN SOIL| IN SOIL |DRILLED PIER STEEL GIRDERS (2°-0” THICK) | DRAINAGE
STRUCTURE ACCESS
LUMP SUM LUMP SUM LUMP SUM | LIN.FT.| LIN.FT. LIN. FT. EACH |LIN.FT.] LUMP SUM sQ. FT. SQ.FT. | cuU. YDS. |LUMP SUM LBS. LBS. NO. | LIN. FT. | NO. | LIN. FT.| LIN.FT. TONS SQ. YDS. | LUMP SUM |LUMP SUM
SUPERSTRUCTURE 11,487.4 | 12,458.3 LUMP SUM 21 | 1,439.09 415.83 LUMP SUM | LUMP SUMI
END BENT No. 1 LUMP SUM 34.6 5,325 11 | 220 330 367 I
BENT No. 1 61.25 25.0 60.77 ] 375.0 36.8 12,725 2,873 I
BENT No. 2 53.75 25.0 45.27 1 345.0 36.8 12,338 2,679
END BENT No. 2 LUMP SUM 34.6 5,330 11 | 330 355 394
TOTAL LUMP SUM LUMP SUM LUMP SUM | 115.00 50.0 106.04 2 720.0 | LUMP SUM 11,487.4 | 12,458.3 | 142.8 |LUMP SuUM 35,718 5,552 21 11,439.09| 22 | 50 415.83 685 761 LUMP SUM | LUMP SUM
NOTES:  (CONTINUED FROM SHEET 2 OF 3)
ASSUMED LIVE LOAD = HS 20 OR ALTERNATE LOADING. THIS STRUCTURE HAS BEEN DESIGNED IN ACCORDANCE
FOR OTHER DESIGN DATA AND GENERAL NOTES, SEE SHEET &’%JEMEE% 11E<.Sa’9\5\EW}‘LUATING SLOUR AT BRIDGESY,
HYDRAULIC DATA SN. ’ ’ .
| THIS BRIDGE HAS BEEN DESIGNED IN ACCORDANCE WITH
DESTON DISCHARGE - 7500 CFS FOR EROSION CONTROL MEASURES SEE EROSION CONTROL THE REQUIREMENTS OF THE AASHTO STANDARD
-------------------- - ° PLANS. SPECIFICATIONS FOR SEISMIC DESIGN OF HIGHWAY
FREQUENCY OF DESIGN FLOOD. ... ... - 50 YEARS
: BRIDGES FOR SEISMIC PERFORMANCE CATEGORY A.
DESIGN HIGH WATER ELEVATION.______ = 160.63 THIS BRIDGE HAS BEEN DESIGNED BY THE STRENGTH
DRAINAGE AREA____ . =777~ - 53.3 SQ. MI.
N e T = ey kM DESIGN METHOD AS SPECIFIED IN AASHTO STANDARD TEMPORARY WORKPADS WILL BE REQUIRED IN THE AREAS
DA IC D CHARCEIAI00) oo - 8900 SPECIFICATIONS. INDICATED IN THE PLAN VIEW. AT THE CONTRACTOR'S

OPTION, AND UPON REMOVAL OF THE WORKPADS, THE
CLASS II RIP RAP USED IN THE WORKPADS MAY BE
PLACED AS RIP RAP SLOPE PROTECTION. SEE SPECIAL
PROVISIONS FOR CONSTRUCTION, MAINTENANCE AND
REMOVAL OF TEMPORARY ACCESS AT STATION
236+73.00 -L-.

THE CONTRACTOR SHALL PROVIDE INDEPENDENT ASSURANCE
SAMPLES OF REINFORCING STEEL AS FOLLOWS: FOR
PROJECTS REQUIRING UP TO 400 TONS OF REINFORCING
STEEL, ONE 30 INCH SAMPLE OF EACH SIZE BAR USED,

AND FOR PROJECTS REQUIRING OVER 400 TONS OF
REINFORCING STEEL, TWO 30 INCH SAMPLE OF EACH

SIZE BAR USED. THE BARS FROM WHICH THE SAMPLES

ARE TAKEN MUST THEN BE SPLICED WITH REPLACEMENT
BARS OF THE SIZE AND LENGTH OF THE SAMPLE, PLUS A
MINIMUM LAP SPLICE OF THIRTY BAR DIAMETERS.

NEEDLE BEAMS WILL NOT BE ALLOWED UNLESS OTHERWISE
CALLEEEEOR ON THE PLANS OR APPROVED BY THE
ENGINEER.

REMOVABLE FORMS MAY BE USED IN LTIEU OF METAL
STAY-IN-PLACE FORMS IN ACCORDANCE WITH ARTICLE
420-3 OF THE STANDARD SPECIFICATIONS.

THE CLASS AA CONCRETE IN THE BRIDGE DECK SHALL
CONTAIN FLY ASH OR GROUND GRANULATED BLAST
FURNACE SLAG AT THE SUBSTITUTION RATE SPECIFIED
IN ARTICLE 1024-1 AND IN ACCORDANCE WITH ARTICLES
1024-5 AND 1024-6 OF THE STANDARD SPECIFICATIONS.
NO PAYMENT WILL BE MADE FOR THIS SUBSTITUTION AS
IT IS CONSIDERED INCIDENTAL TO THE COST OF THE
REINFORCED CONCRETE DECK SLAB.

THE CONTRACTOR MAY CHOOSE TO UTILIZE THE STANDARD
OVERHANG FALSEWORK BRACING SYSTEM.
SEE “STANDARD OVERHANG FALSEWORK’ SHEETS.
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